
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99Z009 REVISION NO : BIDS OPENED ON : May 27 1999
CONTRACT NO: 005652 REGION NO : 6 AWARDED ON : Jun  7 1999
VERSION NO : 2 WORK ORDER# : 0L3299
HWY : SR 195 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE : SR 195
MP 44.40 TO BRIDGE 195/34

99Z009

ACME MATERIALS & CONSTRUCTION COWILDISH STANDARD PAVING CO.
802 N FANCHER RD 3600 WILDISH LANE
99212-1016 97408-4616

PROJECT : SPOKANE   WA  992202503 EUGENE   OR  974010428

COUNTY(S) : WHITMAN CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 894050

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/01/1999
07:32

DOT_RGGB01

 NH-0195(035)

PREPARATION
1 MOBILIZATION

L.S. -10.08% 88.37 %
258,000.00 232,000.00 -26,000 486,000.00 228,000

2 CLEARING AND GRUBBING
L.S. 319.50% 900.00 %

500.00 2,097.50 1,598 5,000.00 4,500
3 STRIPPING INCL. HAUL - SITE QS-P-98

5000.0000 m3 0.7500 1.0500 40.00% 1.0000 33.33 %
3,750.00 5,250.00 1,500 5,000.00 1,250

4 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 %

0.00 0.00 0 0.00 0
5 REMOVING ASPHALT CONC. PAVEMENT

10435.0000 m2 3.9000 1.0500 -73.08% 1.0000 -74.36 %
40,696.50 10,956.75 -29,740 10,435.00 -30,262

6 REMOVING ASPHALT CONC. CURB
241.0000 m 4.0000 1.0500 -73.75% 1.0000 -75.00 %

964.00 253.05 -711 241.00 -723
7 REMOVING BEAM GUARDRAIL ANCHOR

3.0000 EACH 200.0000 160.0000 -20.00% 200.0000 0.00 %
600.00 480.00 -120 600.00 0

8 REMOVING BEAM GUARDRAIL
34.8000 m 5.2500 10.3000 96.19% 10.0000 90.48 %

182.70 358.44 176 348.00 165
9 REMOVING GUIDE POST

120.0000 EACH 3.5000 3.1500 -10.00% 3.0000 -14.29 %
420.00 378.00 -42 360.00 -60

10 REMOVING TEMPORARY PAVEMENT MARKING
7078.0000 m 0.2000 0.1000 -50.00% 1.0000 400.00 %

1,415.60 707.80 -708 7,078.00 5,662
GRADING

11 ROADWAY EXCAVATION INCL. HAUL
31159.0000 m3 11.3500 7.1000 -37.44% 8.0000 -29.52 %

353,654.65 221,228.90 -132,426 249,272.00 -104,383
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GRADING
12 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

7000.0000 m3 12.0000 8.0000 -33.33% 8.0000 -33.33 %
84,000.00 56,000.00 -28,000 56,000.00 -28,000

13 COMMON BORROW INCL. HAUL
80.0000 m3 30.0000 15.0000 -50.00% 8.0000 -73.33 %

2,400.00 1,200.00 -1,200 640.00 -1,760
14 EMBANKMENT COMPACTION

2199.0000 m3 1.5000 1.0500 -30.00% 1.0000 -33.33 %
3,298.50 2,308.95 -990 2,199.00 -1,100

15 AERATION
EST. 0.00% 0.00 %

6,000.00 6,000.00 6,000.00
STOCKPILING

16 CRUSHED SURFACING BASE COURSE IN STOCKPILE
2000.0000 m3 15.0000 3.5000 -76.67% 4.0000 -73.33 %

30,000.00 7,000.00 -23,000 8,000.00 -22,000
17 MAINTENANCE SAND 9.50 MM MINUS IN STOCKPILE

7700.0000 m3 10.0000 14.0000 40.00% 14.0000 40.00 %
77,000.00 107,800.00 30,800 107,800.00 30,800

DRAINAGE
18 CONCRETE INLET

1.0000 EACH 900.0000 1,250.0000 38.89% 1,200.0000 33.33 %
900.00 1,250.00 350 1,200.00 300

19 QUARRY SPALLS
86.0000 m3 100.0000 35.0000 -65.00% 30.0000 -70.00 %

8,600.00 3,010.00 -5,590 2,580.00 -6,020
20 TAPERED END SECT. WITH TYPE 3 SAFETY BARS 900 MM DIAM.

6.0000 EACH 2,500.0000 1,800.0000 -28.00% 1,700.0000 -32.00 %
15,000.00 10,800.00 -4,200 10,200.00 -4,800

21 TAPERED END SECT. WITH TYPE 3 SAFETY BARS 1200 MM DIAM.
2.0000 EACH 2,500.0000 1,900.0000 -24.00% 1,700.0000 -32.00 %

5,000.00 3,800.00 -1,200 3,400.00 -1,600
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DRAINAGE
22 DRAIN PIPE 200 MM DIAM.

10.0000 m 40.0000 28.0000 -30.00% 30.0000 -25.00 %
400.00 280.00 -120 300.00 -100

23 SCHEDULE A CULV. PIPE 450 MM DIAM.
34.0000 m 160.5000 105.0000 -34.58% 100.0000 -37.69 %

5,457.00 3,570.00 -1,887 3,400.00 -2,057
24 SCHEDULE A CULV. PIPE 600 MM DIAM.

21.0000 m 140.0000 115.0000 -17.86% 100.0000 -28.57 %
2,940.00 2,415.00 -525 2,100.00 -840

STRUCTURE
25  PAVEMENT SEAT REPLACEMENT

13.0000 m 1,500.0000 1,500.0000 0.00% 500.0000 -66.67 %
19,500.00 19,500.00 0 6,500.00 -13,000

26 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00 %

1.00 1.00 1.00
SURFACING

27 CRUSHED SURFACING BASE COURSE
37280.0000 t 9.0000 7.3500 -18.33% 7.0000 -22.22 %

335,520.00 274,008.00 -61,512 260,960.00 -74,560
LIQUID ASPHALT

28 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 %

29,910.00 29,910.00 29,910.00
CEMENT CONCRETE PAVEMENT

29 FURNISHING 3 DAY CONC. FOR CEMENT CONC. PAVEMENT
15050.0000 m3 85.0000 77.0500 -9.35% 97.0000 14.12 %

1,279,250.00 1,159,602.50 -119,648 1,459,850.00 180,600
30 CEMENT CONC. PAVEMENT

57800.0000 m2 19.0000 12.1500 -36.05% 7.0000 -63.16 %
1,098,200.00 702,270.00 -395,930 404,600.00 -693,600

31 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00% 0.00 %

1.00 1.00 1.00
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CEMENT CONCRETE PAVEMENT
32 BRIDGE APPROACH SLAB

110.0000 m2 200.0000 94.0000 -53.00% 100.0000 -50.00 %
22,000.00 10,340.00 -11,660 11,000.00 -11,000

ASPHALT CONCRETE PAVEMENT
33 ASPHALT CONC. PAVEMENT CL. A PG 64-28

7500.0000 t 35.0000 29.8000 -14.86% 32.0000 -8.57 %
262,500.00 223,500.00 -39,000 240,000.00 -22,500

34 ASPHALT CONC. PAVEMENT  CL. E PG 64-28
23810.0000 t 30.0000 27.8000 -7.33% 30.0000 0.00 %

714,300.00 661,918.00 -52,382 714,300.00 0
35 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 %
7,500.00 7,500.00 7,500.00

36 ASPHALT CONC. APPROACH CL. A
300.0000 t 45.3000 53.0000 17.00% 50.0000 10.38 %

13,590.00 15,900.00 2,310 15,000.00 1,410
37 LONGITUDINAL JOINT SEAL

13040.0000 m 1.9000 2.0000 5.26% 5.7500 202.63 %
24,776.00 26,080.00 1,304 74,980.00 50,204

EROSION CONTROL AND PLANTING
38 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 %
2,750.00 2,750.00 2,750.00

TRAFFIC
39 EXTRUDED CURB

241.0000 m 32.8000 30.0000 -8.54% 21.0000 -35.98 %
7,904.80 7,230.00 -675 5,061.00 -2,844

40 BEAM GUARDRAIL TYPE 1
60.2000 m 37.7500 38.7500 2.65% 37.0000 -1.99 %

2,272.55 2,332.75 60 2,227.40 -45
41 BEAM GUARDRAIL SRT TERMINAL

13.0000 EACH 2,000.0000 1,800.0000 -10.00% 1,700.0000 -15.00 %
26,000.00 23,400.00 -2,600 22,100.00 -3,900
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TRAFFIC
42 RAISING EXISTING BEAM GUARDRAIL

356.2000 m 8.0000 10.0000 25.00% 9.0000 12.50 %
2,849.60 3,562.00 712 3,205.80 356

43 FLEXIBLE GUIDE POST
158.0000 EACH 25.0000 20.0000 -20.00% 20.0000 -20.00 %

3,950.00 3,160.00 -790 3,160.00 -790
44 PAINT STRIPE

20680.0000 m 0.3500 0.2500 -28.57% 0.2500 -28.57 %
7,238.00 5,170.00 -2,068 5,170.00 -2,068

45 PAINTED STOP BAR
38.0000 m 10.0000 1.6000 -84.00% 1.5000 -85.00 %

380.00 60.80 -319 57.00 -323
46 RECESSED PAVEMENT MARKER

4.4000 HUND 1,200.0000 1,600.0000 33.33% 1,400.0000 16.67 %
5,280.00 7,040.00 1,760 6,160.00 880

47  ADDITIONAL RECESSED PAVEMENT MARKERS
1.0000 HUND 500.0000 525.0000 5.00% 1,400.0000 180.00 %

500.00 525.00 25 1,400.00 900
48 TEMPORARY PAVEMENT MARKING

6950.0000 m 0.2000 0.1600 -20.00% 0.2000 0.00 %
1,390.00 1,112.00 -278 1,390.00 0

49 PERMANENT SIGNING
L.S. -50.00% -43.18 %

8,800.00 4,400.00 -4,400 5,000.00 -3,800
50 TRAFFIC SAFETY DRUM

75.0000 EACH 50.0000 37.0000 -26.00% 50.0000 0.00 %
3,750.00 2,775.00 -975 3,750.00 0

51 TYPE III BARRICADE
2.0000 EACH 150.0000 160.0000 6.67% 100.0000 -33.33 %

300.00 320.00 20 200.00 -100
52 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -31.25% 212.50 %
1,600.00 1,100.00 -500 5,000.00 3,400
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TRAFFIC
53 CONTRACTOR PILOTED TRAFFIC CONTROL

1900.0000 HR 35.0000 29.5000 -15.71% 30.0000 -14.29 %
66,500.00 56,050.00 -10,450 57,000.00 -9,500

54 TRAFFIC CONTROL LABOR
6250.0000 HR 30.0000 33.0000 10.00% 30.0000 0.00 %

187,500.00 206,250.00 18,750 187,500.00 0
55 TRAFFIC CONTROL VEHICLE

52.0000 DAY 75.0000 63.0000 -16.00% 50.0000 -33.33 %
3,900.00 3,276.00 -624 2,600.00 -1,300

56 TRAFFIC CONTROL SUPERVISOR
1250.0000 HR 35.0000 34.6000 -1.14% 35.0000 0.00 %

43,750.00 43,250.00 -500 43,750.00 0
57  CONTINUOUS SHOULDER RUMBLE STRIP

13.1000 km 375.0000 555.0000 48.00% 600.0000 60.00 %
4,912.50 7,270.50 2,358 7,860.00 2,948

58 CONSTRUCTION SIGNS CLASS A
60.0000 m2 70.0000 79.0000 12.86% 100.0000 42.86 %

4,200.00 4,740.00 540 6,000.00 1,800
OTHER ITEMS

59 ROADWAY SURVEYING
L.S. 17.50% 40.00 %

40,000.00 47,000.00 7,000 56,000.00 16,000
60 ADJUST INLET

1.0000 EACH 400.0000 265.0000 -33.75% 1,000.0000 150.00 %
400.00 265.00 -135 1,000.00 600

61 TRAINING
1800.0000 HR 2.0000 1.0000 -50.00% 1.0000 -50.00 %

3,600.00 1,800.00 -1,800 1,800.00 -1,800
62 ROADSIDE CLEANUP

EST. 0.00% 0.00 %
10,000.00 10,000.00 10,000.00

63 TRIMMING AND CLEANUP
L.S. -20.00% -50.00 %

10,000.00 8,000.00 -2,000 5,000.00 -5,000
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OTHER ITEMS
64 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 %
1.00 1.00 1.00

65 CREDIT/DEBITS - MINOR CHANGES
CALC 0.00% 0.00 %

-1.00 -1.00 -1.00
66 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

96450.0000 m2 1.1000 1.2500 13.64% 1.2000 9.09 %
106,095.00 120,562.50 14,468 115,740.00 9,645

CONTRACT TOTAL $5,264,049.40 $4,383,076.44 -16.74% $4,753,636.20 -9.70%


